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REQUEST FOR PROPOSAL 
Addendum # 1 

Department Of Executive Services 
Finance and Business Operations Division 
Procurement and Contract Services Section 
206-684-1681 TTY Relay: 711 

ADDENDUM DATE: December 16, 2005 
RFP Title: Municipal Solid Waste Compactor 

RFP Number: 05-119 JAE 

Due Date/Time: January 10, 2006 – 2:00 P.M. 

Buyer: Jim Engan, jim.engan@metrokc.gov , (206) 684-1053 

This addendum is issued to revise RFP 05-119 JAE, advertised December 1, 2005, as follows: 

The bid opening date shall remain the same, Tuesday, January 10, 2006 and 2:00 P.M. exactly. 
 

  PART 1 SOLICITATION 

1. Page 6 Section 1 – Proposal Preparation, 1-1 Introduction, A. 
Delete: “38 to 40” 
Replace with “40 -48” 

2 Page 6 Section 1 – Proposal Preparation, 1-1 Introduction, A.: 
Delete: “30,000”  
Replace with “60,480” 

  PART 2   CONTRACT 

3 Section 
1100 

Section 4 – Technical Specifications, Section 1100 – Summary of 
Work, Subsection 1.02C.1a: 
Delete:  “30,000” 
Replace with “60,480” 

4 Section 
1100 

Section 4 – Technical Specifications, Section 1100 – Summary of 
Work, Subsection 1.02C.1d: 
Delete:  “Feature a 54 foot cylinder, in a single stage or 
telescoping multiple stage configuration.”  
Replace with “Feature a multiple of single stage cylinders, or 
telescoping multiple cylinders, sufficient to pass the compacted 
bales five (5) feet beyond the opening of the trailer or container.” 

mailto:jim.engan@metrokc.gov
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5 Section 

1100 
Section 4 – Technical Specifications, Section 1100 – Summary 
Of Work, Subsection 1.03 Work by Others and Related Work by 
Contractor.  ADD 1.03 C. 
PREVAILING WAGES: 
The Contractor shall be responsible for ensuring Prevailing 
Wages shall be paid for concrete work that is the responsibility of 
the contractor, whether the work is done by the general 
contractor or a subcontractor.  Please refer to the following web 
site for the current prevailing wages: 
http://www.lni.wa.gov/TradesLicensing/PrevWage/default.asp

6 Section  
44 51 13 

Section 4 – Technical Specifications, Section 44 51 13– 
Summary of Work, Subsection 1.04A.2: 
Delete:  “30,000” 
Replace with “60,480” 

7 Section 
44 51 13 

Section 4 – Technical Specifications, Section 44 51 13 – 
Summary of Work, Subsection 1.04 A11.b. 
DELETE: “Chamber Dimensions Seven (7) feet x seven (7) feet 
x thirty-eight (38) feet minimum.” 
REPLACE with: “Chamber Dimensions Seven (7) feet x seven 
(7) feet x thirty-four (34) minimum” 

8 Section 
44 51 13 

Section 4 – Technical Specifications, Section 44 51 13 – 
Summary of Work, Subsection 1.04 A11.c 
DELETE: “Size of compactor feed chamber: Sixty-eight (68) 
cubic yards minimum, with a charge chute opening measuring ten 
(10) feet x six (6) feet.” 
REPLACE with: “Size of compactor feed chamber: Sixty-two (62) 
cubic yards minimum, with a charge chute opening measuring ten 
(10) feet x six (6) feet.” 

9 Section 
44 51 13 

Section 4 – Technical Specifications, Section 44 51 13 – 
Summary of Work, Subsection 1.08 A 
DELETE: “Manufacturer Qualifications:  The manufacturer is 
required to have local support in addition to any home plant, 
manufacturing facility, or engineering department that is located 
outside a 50 mile radius of Shoreline, Washington..” 
REPLACE with: “Manufacturer Qualifications:  The manufacturer 
may have Dealer or local representation support, in addition to 
home plant, manufacturing facility, or engineering department to 
fulfill Service Obligations requirements specified herein.” 

10 Section 
44 51 13 

Section 4 – Technical Specifications, Section 44 51 13 – 
Summary of Work, Subsection 1.08 A2 
DELETE: Subsection 1.08 A2.a, A2.b, and A2.c in entirety. 

11 Section 
44 51 13 

Section 4 – Technical Specifications, Section 44 51 13 – 
Summary of Work, Subsection 1.08 B1 
DELETE: “Provide 24 hour, 7 days a week telephone support.” 
REPLACE with:  “Provide 12 hour maximum emergency 
response time to the site for parts and field service crew from 
time of contact, and 24 hour-7 days a week telephone support.” 

http://www.lni.wa.gov/TradesLicensing/PrevWage/default.asp
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12 Section 
44 51 13 

Section 4 – Technical Specifications, Section 44 51 13 – 
Summary of Work, Subsection 1.08 D 
DELETE: Subsection 1.08 D in entirety. 
REPLACE with new Subsection 1.08 D to read: 

D. Field Service Crew: 
1. The compactor manufacturer is required to provide a 

full-time employed field service crew that is fully 
supported by the factory. 

2. The compactor manufacturer is required to have a field 
service crew, or a significant relationship with a local 
company or dealer with experience providing such 
services. 

3. The field service crew is to be skilled in the 
identification, assessment and correction of problems 
associated with the compactor equipment. 

4. The field service crew is required to identify, assess 
and adapt to the County’s long term operational 
requirements for the compactor equipment. 

5. The County at its discretion may require replacement 
of the field service crew for failure to meet the above 
minimum service conditions consistently. 

6. Assure that qualified service personnel are available 
and continuously employed to respond and repair 
equipment, available 7 days a week, 24 hours a day.   

7. Provide personnel available to answer operational, 
maintenance and trouble shooting questions over the 
phone.  

8. Respond to service calls within 24 hours after 
receiving notice during the full two (2) year Warranty 
period.   

9. Do not require the caller to remain on hold or to enter a 
complex voicemail system except to an identifiable 
person’s voice mailbox reachable by a direct telephone 
number that is monitored on a consistent, continuous, 
daily basis. 

10. Identify to the County, that person who will be 
responsible for coordination of day to day Contractor 
responsibilities under its Service Obligations, as if that 
person was assigned to the County’s compactor, 
equipment and facility. 

 
  QUESTIONS 
  1. Q:  What is the schedule for the bidding portion of the building 

construction project? 

1. A: The building project will be advertised to the public in early 
January 2006.  The anticipated award of the building 
contractor #C00003C06 is in April 2006. 
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  2. Q: When is the building construction project complete? 
2. A: Anticipated date of completion for the new building is in late 

October 2007.   It is anticipated that the compactor will be 
tested at least 30 days before the new building is open to 
the public. 

  3. Q: In the event of construction delays that push back 
installation, would the County consider storage of the 
completed compactor at the manufacturing plant in lieu of 
bonded warehouse in Seattle?  

3. A: The RFP does not specify where such storage is to occur. 
   4. Q: In the event of storage being required is there any 

maximum length of time for this to occur?   
4. A: The Contractor is advised to review the milestone dates Part 

2 Contract, Section 4 Technical Specifications, Section 1200 
Payment Procedures – Compactor, of the RFP. 

  5. Q: The County asks for the option to purchase up to three 
additional units with notice given as late as November 1st 
2009, at the same price subject to a CPI and PPI index.  A 
concerned that these indexes may not always reflect cost 
increases in the real world.  Would any appeal on pricing 
due to freight increases, oil and fuel costs be considered?  

5. A: As part of its response to the RFP, the proposer may 
suggest an alternative standard method of indexing changed 
costs for determining future prices for the option units. 

  6. Q: What is the timeline for RFP evaluation, contract 
negotiations, and award of the contract?   

6. A: Refer to the Part 1-Solicitation, 1-6 Schedule.  
  7. Q: When will the transfer station general construction bid 

request be issued and when will this contract be awarded?   
7. A: The building project will be advertised to the public in early 

January 2006.   Anticipated award of contract for the 
building project is April 2006. 

  8. Q: Please review and clarify your throughput requirement.  
There may be an error in the conversion of long tons to 
pounds.  Are you planning to haul payloads of 60,480 
pounds in 45 -50 foot trailers or ISO containers?   

8. A: Part 4 – Technical Documents, Section 44 51 13 – Solid 
Waste Compactor, 1.04-A.2 is hereby corrected to indicate 
27 long tons @ 2,240 pounds per long ton = 60,480 pounds. 

  9. Q: Does the County require that the compactor manufacturer 
subcontract with a concrete company to provide footings 
and imbedded anchor points for the compactor support 
pedestals and trailer hitch?  Is the Consultant or the County 
Engineering personnel going to design these foundations 
based upon requirements from contractors? If you ask the 
compactor manufacturer to provide the foundations work, is 
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this the most efficient way to get the job done since the 
County has a general contractor, engineers, soil test 
information and field experience?  An option is that the 
general contractor would do this work with their concrete 
firm.  This would insure an effective tie in between slab and 
footings.   

9. A: The RFP requires a complete scope of work for a bidder 
engineered compactor system and installation, including 
engineered structural design and construction of the 
concrete footings and anchor points; the Contractor is not 
prohibited from subcontracting any installation-related work 
with the building contractor. 

  10. Q: Could the County provide detailed information of the trailer 
types they propose to use and where their proposed latch 
mechanism is to engage these units?  Will the County use 
several different trailer and chassis types at the same time 
so that the hitch will to need accommodate different units 
during the same time period?  

10. A: The latch mechanism is required to be adjustable to 
accommodate different mechanisms over the life of the 
installation.  The latch mechanism is required to support 
one configuration at a time. Proposals that include a latch 
mechanism design that allows changing the configuration 
to suit a different future trailer fleet without structural 
modification will be viewed as a benefit to the County; the 
County will provide specific trailer information as soon as it 
is available during the submittal process, and will provide 
a sample trailer soon after the compactor is delivered to 
the site for final adjustment/alignments. 

  11. Q: Will the County’s proposed hitch design impose higher 
lateral loads on the compactor body and thereby the load 
cells, and pedestals than an integral attachment of the 
compactor directly to the trailer?   

11. A: The design is the responsibility of the Contractor.  The 
Contractors, which are known to the County, have 
different ways of resisting lateral loads in their designs. 

  12. Q: The vendor understands that the maintenance obligation 
means all planned maintenance as opposed to repairs due 
to damage or wear and tear.   

12. A: Refer to the RFP documents for the definition of the 
maintenance obligation.   

  13. Q: If the scope of work for this project includes, foundation 
design and construction, installation of the compactor unit 
and chute to tipping floor, installation of HPU, wall 
penetrations, piping, fire-stopping, field wiring of the 
machine, HPU, reader boards, control stations.  What 
permits are required?  What are the appropriate contact 
points at King County on this topic?  What do current 
county permits require?   
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13. A: Permits are the responsibility of the Contractor.  The 
project is located in the City of Shoreline, Washington that 
is an incorporated area within King County, Washington.   

  14. Q:  Will the County provide main power conductors connected 
directly to the motor control center of the compactor HPU.  
What wiring does contractor need to do?   

14. A: The RFP indicates the building contractor will provide 
conduits and conductors into the HPU Room.  The 
conduits and conductors will be left unterminated and 
therefore the Contractor will be required to make the 
connections at the HPU Room side of the conduits.   
The Contractor is not authorized to access or perform 
work inside the Electrical Room. 

  15. Q:  Are prevailing wages required for the foundation part of 
this project: 

15. A:  The Contractor will be responsible for insuring Prevailing 
Wages will be paid for applicable work, such as the 
concrete work required by this Contract.    

  16. A:  In Part 2- Contract, Section 44 51 13, Subsection 1.01B 
Summary, The County owns all parts of the work paid for 
with progress payments.  This statement suggests the 
County would own 100% of the completed project 
(Milestone 4) while only paying for 83% of the entire 
project.  Could this statement be revised to “The County 
owns the percentage of all work paid for with 
corresponding percentage of progress payments”? 

16. A:  No, payment includes the value associated with the 
warranty period, and the potential for significant contractor 
work up until the end of the warranty period. 

 
  17. Q:  In Part 2 Contract, Section 44 51 13, Subsection 1.08A.2 

Quality Assurance – Service Obligations, Local 
Representation, While SSI maintains a Local Agent within 
50 miles of the Project Site, we feel our Customer Service 
and Field Service personnel can best serve the Puget 
Sound area directly from our factory located in Wilsonville, 
Oregon.  Our Field Service personnel while not assisting 
our extensive customer base in the Puget Sound area are 
at the factory manufacturing your product.  Their entire 
focus on Compaction Systems guarantees the most 
qualified personnel will service your compactor.   Could 
this section reflect “or direct factory support within 200 
miles of the Project Site”? 

17. A: Not applicable; Service Obligations specifications have 
been revised in other parts of Addendum Number 1. 

 


	Section 4 – Technical Specifications, Section 1100 – Summary Of Work, Subsection 1.03 Work by Others and Related Work by Contractor.  ADD 1.03 C. 

